East Goshen Township
Paoli Pike Corridor Master Plan

McMahon Associates, Inc.
in association with:

Thomas Comitta Associates, Inc.
October 14, 2016

Transporta tion Solutions Building Better Communities

McM AHON ASSOCI ATES, INC.
840 Springdale Drive
Exton, PA 19341
p 610-594-9995 | f 610-594-9565

October 14, 2016
Mr. Mark A. Gordon
Township Zoning Officer
East Goshen Township
1580 Paoli Pike
West Chester, PA 19480
RE:

Request for Proposals Paoli Pike Corridor Master Plan
McMahon Project No. 816646.1P

PRI NCI PALS
Joseph W. McMahon, P.E.
Joseph J. DeSantis, P.E., PTOE
John S. DePalma
William T. Steffens
Casey A. Moore, P.E.
Gary R. McNaughton, P.E., PTOE

ASSOCI ATES
John J. Mitchell, P.E.
Christopher J. Williams, P.E.
R. Trent Ebersole, P.E.
Matthew M. Kozsuch, P.E.
Maureen Chlebek, P.E., PTOE
Dean A. Carr, P.E.

Dear Mr. Gordon:
McMahon Associates, Inc. (McMahon), along with Thomas Comitta Associates, Inc. (TCA), is pleased to submit this
proposal for the Paoli Pike Corridor Master Plan. McMahon will lead the team as the prime consultant and provide
overall project management, lead planning and conceptual design for transportation and streetscape enhancements,
and coordinate stakeholder and community engagement with professional expertise based in our Exton, Chester
County office. TCA, also based locally in West Chester, will support the planning and conceptual design of
transportation and streetscape enhancements and lead the land use, economic development, and wayfinding planning
elements of the project.
There are several reasons why the McMahon Team is uniquely qualified to complete the Paoli Pike Corridor Master
Plan. Our locally-based and multi-disciplinary team of professional planners, engineers, and landscape architects are
very familiar with the Paoli Pike corridor, and helped develop several of the previous plans that will serve as the
foundation for the Corridor Master Plan. We will be able to seamlessly coordinate development of the Corridor
Master Plan with ongoing related projects, including the design of the Paoli Pike Trail and LERTA Study. McMahon
and TCA have completed similar corridor plans for municipal clients that require the integration of transportation and
land use planning, including TCDI grant funded corridor plans. Together, McMahon and TCA bring expertise in
planning and design for bicycle and pedestrian facilities, streetscape enhancements, placemaking, traffic calming,
wayfinding, and infill development. We are prepared to work closely with East Goshen Township, the Master Plan
Committee, and the community during a twelve month planning process to complete the project.
The McMahon Team will be led by Natasha Manbeck, P.E., AICP, 840 Springdale Drive Exton, Pennsylvania 19341,
Phone (610) 594‐9995, email address: nmanbeck@mcmahonassociates.com. Natasha will serve as the single point of
contact between the McMahon Team and East Goshen Township. Natasha is an experienced project manager and is
skilled in facilitating stakeholder and public involvement. Additionally, Natasha is very familiar with the Paoli Pike
Corridor and brings a wealth of knowledge, experience, and a passion for developing implementable plans. We
appreciate your consideration of our project team, and we look forward to working on this exciting project. If you
have any questions or need any additional information, please do not hesitate to contact Natasha or me at (610) 594‐
9995.
Sincerely,

Christopher J. Williams, P.E.
Vice President & General Manager—Exton

Engi neeri ng | Planni ng | Desi gn | Technology
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Team Overview
McMahon Associates, Inc. and Thomas
Comitta Associates, Inc. welcome the
opportunity to continue our work with East
Goshen Township during a twelve month
planning process to develop Master Plan for
the Paoli Pike Corridor.

McMahon Associates, Inc.
McMahon Associates, Inc. (McMahon) will serve as
the prime consultant and will lead this project from
our Exton, Chester County office. McMahon is a 150person firm specializing exclusively in transportation
planning and design. McMahon was founded in
southeastern Pennsylvania and has documented
success in helping our clients develop and implement
a variety of transportation projects since 1976. Our
experience includes working closely with PennDOT
District 6-0, DVRPC, Chester County, municipalities,
institutions, permitting agencies, and private
developers on a broad range of transportation
planning, traffic engineering, and design projects.
Our team is committed to providing sustainable
transportation solutions that are cost-effective,
environmentally sensitive, and supportive of healthy
and vibrant communities.
McMahon’s relevant transportation planning and
engineering services include:

Data collection

Multimodal transportation planning, including
evaluation of alternatives and bicycle and
pedestrian facilities

Traffic operations analysis

Design and permitting for multi-modal
transportation projects, including streetscapes,
bicycle and pedestrian facilities, intersection
improvements, and traffic calming

Funding strategies and grant writing assistance

Agency coordination

Public involvement and outreach
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Thomas Comitta Associates, Inc.
Thomas Comitta Associates, Inc. (TCA) will play a
key role in developing the Town Center streetscape
plan and lead the land use and economic analysis
and development of the wayfinding signage plan.
TCA specializes in mediating conflicts between the
impacts of land development and the values of
resource protection. Located in West Chester
Borough, TCA has over 43 years of experience in
understanding and evaluating land development
issues throughout Pennsylvania. TCA’s team of
Certified Planners, Registered Landscape Architects,
and Land Planners provides excellence in service to
public and private sector clients. TCA has assisted
numerous municipal, institutional, commercial, and
residential clients. TCA combines planning and
design talents to improve future growth and positive
changes in the natural, historical, and man- made
environments.
TCA’s relevant professional planning services
include:

Comprehensive planning

Town planning and traditional neighborhood
design

Park, recreation, and open space planning and
design

Land planning and landscape architecture

Expert witness testimony

Land development plan review

Zoning ordinance preparation

Subdivision and land development ordinance
preparation

Historic preservation planning
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Team Qualifications
The McMahon Team offers the following
unique professional qualifications, which are
further described in our proposal:












Locally based team with significant
planning and design experience in East
Goshen Township and along the Paoli
Pike corridor
Multi-disciplinary team of professional
planners, engineers, landscape
architects, and community engagement
specialists with experience integrating
transportation and land use planning
and placemaking
Knowledge of design standards and
necessary permits/approvals for projects
involving streetscape enhancements,
traffic calming measures, bicycle and
pedestrian facilities, and signage
Knowledge of the Pennsylvania
Municipalities Planning Code including
policy and planning tools available to
achieve a community’s goals and vision
Successful track record providing
strategic and implementable plans and
completing projects on-time, within
budget, and with high quality
deliverables
Experience coordinating with DVRPC
and fulfilling TCDI grant requirements
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McMahon and TCA serve a broad range of
governmental, institutional, and private sector clients.
McMahon and TCA have successfully worked
together on similar projects that require integrating
transportation and land use planning. For example,
McMahon and TCA recently completed the East
Bradford Township Comprehensive Plan update, East
Whiteland Township Comprehensive Plan update,
and the Muncy Area Corridor Access Management
Plan. Additionally, we worked together on the
Marshallton Traffic Calming and Streetscape Project
in West Bradford Township. Through these and other
projects, McMahon and TCA have built close working
relationships between staff, and we are able to work
as a team to provide integrated and high quality
deliverables. Also, given our close proximity to the
project, our team will be responsive and readily
available for project meetings and field visits.
We pride ourselves on producing plans that don’t sit
on a shelf, but rather inspire action and
implementation. The East Goshen Comprehensive
Plan, East Goshen Community Park Master Plan, and
Paoli Pike Trail Feasibility Study and Master Plan are
three examples of implementation focused plans
developed by McMahon and TCA. In addition, the
following project profiles highlight our team’s
experience on projects similar to the Paoli Pike
Corridor Master Plan, involving:


Multimodal corridor planning for state-owned
roadways



Bicycle and pedestrian facilities (including trails)



Traffic calming measures



Streetscape enhancements and placemaking



Strategies to promote appropriate infill
development/redevelopment



Wayfinding



Park and recreational facilities



Funding strategies



Implementation plans



Community engagement



TCDI funding
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Route 30 Multimodal
Transportation Study
Caln Township, City of Coatesville,
Sadsbury Township, Valley Township,
West Caln Township, and West Sadsbury
Township
Chester County, PA
Client Contact
Justin Smiley, AICP, Chester County (County Liaison
and Study/Grant Coordinator)
p (610) 344-6285 | f (610) 344-6515
jasmiley@chesco.org

Purpose
Provide recommendations to expand options and
opportunities for jobs, housing, transportation, and
recreation within the area; promote and preserve
agriculture, open space, local businesses, and other
community resources; and to leverage key assets,
including the Chester County G.O. Carlson Airport
and the Coatesville and Thorndale train stations.

Services







Multimodal Corridor Planning
Future Land Use Planning
Regional Trail Planning
Transportation Improvement Conceptual Designs
Zoning Analysis and Recommendations
Stakeholder Coordination and Public Outreach

Contract Amount
$105,500

Project Duration
13 months

Key Staff
 McMahon: Natasha Manbeck, John Yurick, Jamie
Kouch

Transporta tion Solutions Building Better Communities
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McMahon led development of a coordinated land
use and transportation plan for the Route 30
corridor through six municipalities in western
Chester County, PA. The study focused on
identifying transportation and land use
recommendations for six US 30 Bypass
interchange areas and the Business 30 corridor
through the study area, as well as evaluating
potential regional trail connections. The study
was closely coordinated with PennDOT’s US 30
Bypass Reconstruction Project and numerous
active land development projects. A Study
Advisory Committee guided the 13-month
planning process and included representatives
from the six sponsor municipalities, PennDOT,
Chester County, the local Chamber of Commerce,
and other organizations. The planning process
also included stakeholder interviews, technical
coordination meetings with PennDOT and the
local transit provider, and three public meetings.
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Relevant Experience + References
The study presents a vision to develop the Route
30 corridor to be cohesive, complementary, and
connected. The study includes a wide range of
strategies to implement the vision through
municipal plans and policies, capital
improvements, and continued coordination
between project partners. Key outcomes of the
planning process include:

Future land use and zoning
recommendations for key developable
parcels in the vicinity of US 30 Bypass
interchanges

Identification of “Interchange Management
Areas” to acknowledge areas that could be
impacted by future interchange
improvements and reconfigurations along
the US 30 Bypass

Roadway cross section recommendations for
the Business 30 corridor to create a more
complete street and support adjacent land
uses

Conceptual plans, cost estimates, and
funding strategies for six priority
transportation improvements along the
Business 30 corridor

Alternative alignments for regional trail
connections through the study area

Transporta tion Solutions Building Better Communities
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Funding for the study was provided by:

Delaware Valley Regional Planning
Commission – Transportation and
Community Development Initiative
(TCDI) Grant

Chester County – Vision Partnership
Program Grant

Matching funds from sponsor
municipalities and other project partners
McMahon successfully fulfilled the
requirements associated with the TCDI and
VPP grant funding programs, including
completing work by the TCDI required
deadline, providing necessary documentation
for monthly invoices and progress reports,
and delivering a final report the was accepted
by all six sponsor municipalities.
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Paoli Road Improvement
Feasibility Study and Public
Participation Project
Tredyffrin Township
Chester County, PA
Client
Tredyffrin Township
Client Contact
Stephen Burgo, Township Engineer
p (610) 408-3616 | f (610) 993-9186
sburgo@tredyffrin.org
Purpose
To identify alternatives to improve multimodal
transportation circulation in downtown Paoli and to
the Intermodal Transportation Center
Services
 Multimodal Planning and Design
 Traffic Operations Review
 Roadway Safety Audit
 Alternatives Analysis
 Engineers Opinion of Cost
 Implementation Plan
 Stakeholder and Public Involvement
 Preliminary Streetscape Design
 Zoning and Planning Evaluation
Contract Amount
$641,000 (completed on budget)
Project Duration
32 months
Key Staff
 McMahon: Natasha Manbeck, John Yurick,
Christopher Williams, Jamie Kouch, Steve
Giampaolo
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McMahon led a multi-disciplinary team and
completed a comprehensive feasibility study to
improve circulation in downtown Paoli and
enhance access to the improved SEPTA Intermodal
Transportation Center and proposed TransitOriented Development. The project was funded by
PennDOT and was managed by Tredyffrin
Township. The project involved close multi-agency
coordination with the project partners including,
Tredyffrin Township, PennDOT, Chester County,
DVRPC, SEPTA and Amtrak. The project also
included an extensive community and stakeholder
outreach program, including a safety audit,
stakeholder meetings, community visioning
workshops, and an interactive project website with
online surveys. McMahon completed an evaluation
of existing conditions by collecting data, conducting
a road safety audit, and researching best practices.
McMahon developed conceptual designs for
roadway and intersection improvements, multi-use
trails, on-road bicycle lanes, streetscape
improvements, as well as traffic calming and access
management strategies.
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Relevant Experience + References

Study recommendations included intersection improvements, pedestrian and bicycle accommodations, planning and
zoning changes, roadway connectivity, access management, added parking, stormwater/green infrastructure facilities,
and traffic calming measures to improve multimodal mobility, encourage redevelopment, and accommodate transit.

As a result of the Paoli Roadway Improvement Feasibility Study and successful grant applications, Tredyffrin
Township was awarded over $1.6 million in federal and state funds to implement two capital projects identified
in the Study. McMahon assisted with preparing the grant applications and led the design for both projects.


$1.1 million Transportation Alternatives Program (TAP) grant for construction of a improved sidewalks,
bicycle lane, and traffic calming measures along East Central Avenue between Bear Hill Road (S.R. 0252)
and North Valley Road



$564,978 Automated Red Light
Enforcement (ARLE) grant for
implementation of an adaptive signal
control system and pedestrian crossing
enhancements along Lancaster Avenue
(S.R. 0030)

2015 American Planning Association Planning Excellence Award—Public Participation
Due to the McMahon Team’s comprehensive outreach efforts on the Paoli Road Improvement Feasibility Study, over
1,000 people participated in ten stakeholder meetings and three community workshops, while the project website
received more than 4,150 unique visitors. Also, McMahon coordinated a multi-disciplinary team to conduct a road
safety audit and received over 500 responses to a community survey.

Transporta tion Solutions Building Better Communities
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Village of Eagle Transportation
Plan
Upper Uwchlan Township
Chester County, PA
Client
Upper Uwchlan Township

Client Contact
Cary Vargo
Upper Uwchlan Township (Township Manager)
p (610) 646-7008 | f (610) 458-0307
cvargo@upperuwchlan-pa.gov

Purpose
To identify a transportation engineering concept for
Pottstown Pike and adjacent roadways that is
consistent with the vision for the historic Village of
Eagle, supports businesses and redevelopment, and
includes improvements that accommodate all users
of the transportation system.

Services






Multi-modal Planning and Design
Traffic Operations Review
Engineers Cost of Opinion
Implementation Plan
Stakeholder and Public Involvement

Contract Amount

McMahon completed a multi-modal
transportation plan and conceptual design of
improvements to connect the bicycle and
pedestrian network, provide a consistent
streetscape, and support businesses and
economic development in the Village of Eagle.
The Village Transportation Plan was based on
previous planning efforts and proposes a
variety of feasible bicycle and pedestrian
facilities, including sidewalks, pedestrian paths,
and multi-use trails. The concept design also
includes medians, mid-block crosswalks, and
driveway reconfigurations to create a safe and
comfortable environment for walking and
biking. Additionally, a key focus of the project
was development and evaluation of several
alternatives for the northern gateway to the
Village, including a combination of traffic
signals, roundabouts, and roadway
realignments.
McMahon facilitated five meetings with the
Township’s Village Concept Committee, which
guided the planning process and provided
input on improvement concepts. Additionally,
McMahon coordinated with PennDOT, the
Pennsylvania Turnpike Commission, and the
Chester County Planning Commission on
technical aspects of the plan. McMahon also
facilitated four stakeholder meetings
specifically for business and property owners
within the Village.

$76,980 (Completed on budget)

Project Duration
13 Months

Key Staff
 McMahon: Natasha Manbeck, Steve Giampaolo,
Chris Williams

Transporta tion Solutions Building Better Communities
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McMahon assisted the Township with the
application for a regional Transportation
Alternative Program (TAP) grant, which led to
the award of $560,000 in federal funds for
construction of three priority sidewalk and path
connections identified in the plan.
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Relevant Experience + References

Pedestrian Amenities &
Streetscape Enhancement
Study: Hamilton & Cedar Crest
Boulevards
South Whitehall Township
Lehigh County, PA

TCA was retained to assist South Whitehall
Township to help transform the Hamilton and
Cedar Crest Boulevards to become more
functional, attractive, and safe, to both
pedestrians and motorists. The overall concept
of the Pedestrian Amenities & Streetscape
Enhancements is to transform the two corridors
to become more “Complete Streets”. The key
elements of this plan include: street trees, street
lights, banners, gateway monuments,
sidewalks, crosswalks, benches, bus stops, and
traffic calming.

Client
South Whitehall Township

Transporta tion Solutions Building Better Communities
mcmahonassociates.com

In 2015, a Stakeholders Workshop was held to
discuss the Pedestrian Amenities & Streetscape
Enhancement Study. Over 30 stakeholders
assembled, including property owners, State
Representatives, Municipal Officials, and
representatives of the Lehigh Valley Planning
Commission. Most stakeholders felt that the
Pedestrian Safety Component of the
Enhancement Plan was most important. TCA
proposed a speed table as a midblock crosswalk
element at a new traffic signalized intersection
at the entrance to Dorney Park. In addition,
crosswalks are proposed to better accommodate
pedestrian circulation, as well as new street
lights.
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Services


Preliminary & Final Roadway Design



Environmental Studies/Clearance



Utility Coordination



Plans, Specifications, and Estimate
(PS&E) Package

MARSHALLTON TRAFFIC CALMING & STREETSCAPE
PROJECT
Client: West Bradford Township, Chester County, PA
McMahon served as lead designer for a streetscape improvement
project for a three-quarters of a mile segment of Strasburg Road
(S.R. 0162) through the historic Village of Marshallton to create a
more pedestrian-friendly environment, calm traffic, and support
local businesses. The design included consistent brick sidewalks,
Americans with Disabilities Act (ADA) compliant curb ramps,
colored and stamped asphalt crosswalks, designated on-street
parking, sustainable storm water design features, and welcome
gateway treatments at the village entrances. Project funding of
over $2 million was provided by West Bradford Township and
PennDOT through the Pennsylvania Communities Transportation
Initiative (PCTI) program. McMahon was responsible for
preliminary and final roadway design, environmental studies/
clearance, utility coordination and preparation of Plans,
Specifications, and Estimate (PS&E) package. The project was
submitted and advertised for construction through PennDOT’s
Engineering and Construction Management System (ECMS) and
construction was completed in 2012.

LINCOLN HIGHWAY (BEAUTIFICATION) OVERLAY
DISTRICT
Client: Caln Township, Chester County, PA
TCA drafted Streetscape Enhancement & Beautification Design
Standards in 1999, focused on features such as: sidewalks and
crosswalks; street trees and other street edge landscaping; curbs;
curb cuts and accessways; street lights; bus shelters; and vertical
pole-mounted banner system. The transformation over the past
15 years has resulted in a more attractive streetscape along U.S.
Route 30, the Lincoln Highway, especially in the Village of
Thorndale. New sidewalks and street trees, banners and bus
shelters, and street lights provide a new and distinctive
appearance along the Lincoln Highway.

Transporta tion Solutions Building Better Communities
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Additional Relevant Experience
Services


Traffic Data Collection



Crash Data Review



Sight Distance Measurements



Traffic Control Warrant Analyses



Traffic Calming Evaluation



Roadway Improvement Plan

MALVERN TRAFFIC CONTROL & TRAFFIC CALMING
EVALUATION
Client: Borough of Malvern, Chester County, PA
Contact: Christopher Bashore, Borough Manager | 610.644.2602
cbashore@malvern.org

McMahon was retained by the Borough to evaluate three
roadways in order to document speeding issues, safety issues,
and to provide appropriate traffic control and traffic calming
recommendations, as needed, for Monument Avenue, Old
Lincoln Highway and S. Warren Avenue locations. McMahon
collected traffic volumes, speeds, and based on our findings, the
recommendations included strategic traffic control changes and
traffic calming measures. Traffic control, traffic calming, and
pedestrian improvements were recommended. These
recommendations were prioritized so that the Borough could
implement the improvements over time. Subsequently,
McMahon designed a plan for the traffic calming improvements
along Monument Avenue.

WEST CHESTER WAYFINDING PROJECT
Client: West Chester Borough, Chester County, PA
West Chester Borough is the County Seat for Chester County
and the home of West Chester University. Finding the County
Courthouse and the University has been challenging. The
Wayfinding Projects focused on:


Where is West Chester?



How do I get there?



When I arrive, where do I park?



How do I get to my destination?

These questions were answered after studying: Outer Ring;
Gateway/Perimeter; Parking; and Streetscape conditions. The
key products included: an identification of recommended sign
types and locations; the design of the various signs in terms of
colors, size, graphics, and lettering; the estimate of costs for new
signs; and the removal/replacement of existing signs. The
Wayfinding Project was unanimously approved by West
Chester Borough Council.
Transporta tion Solutions Building Better Communities
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Relevant Experience in East Goshen Township
The McMahon Team is very familiar with
the Paoli Pike corridor from our
involvement with previous plans and will
closely coordinate the Paoli Pike Corridor
Master Plan with other related ongoing
projects in East Goshen Township.

McMahon recently completed the Paoli Pike Trail
Feasibility Study and Master Plan for East Goshen
Township. Over the last year, McMahon has assisted
the Township with several competitive grant
applications resulting in the award of over $2.8
million to construct the Paoli Pike Trail. McMahon is
currently leading the design of Segment C of the trail
between Reservoir Road and Boot Road. In addition,
McMahon has been involved with analyzing traffic
conditions and designing improvements for a number
of land development projects along Paoli Pike.
TCA has assisted East Goshen Township since 1982
on several assignments relevant to the Paoli Pike
Corridor. TCA prepared the second Master Plan for
East Goshen Township Community Park in 1982, and
the third Master Plan for the Park in 2015. Both
Master Plans addressed the notion of pedestrian
circulation within the Park and along Paoli Pike. TCA
also prepared the Comprehensive Plan Update for
East Goshen Township in 1994, and the
Comprehensive Plan Update in 2015. As part of the
2015 Comprehensive Plan Update, TCA prepared a
Paoli Pike Promenade plan to illustrate pedestrian
connections on both sides of Paoli Pike from Boot
Road to Rt. 352, and on the south side of Paoli Pike to
Applebrook. TCA is currently assisting East Goshen
Township with a LERTA study, to determine
properties that are in greatest need for economic
development and redevelopment. Some of the
properties being study are in the Goshen Corporate
Park along Paoli Pike.
Our team’s experience gives us a strong
understanding of existing conditions, future plans,
and ongoing projects. We will “hit the ground
running” and utilize our knowledge of the corridor to
minimize time spent on reviewing previous plans and
collecting data. The McMahon Team is also uniquely
qualified to coordinate the Paoli Pike Corridor Master
Plan with the ongoing design of the Paoli Pike Trail
and the Township’s LERTA study.

Transporta tion Solutions Building Better Communities
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Professional Qualifications
Our multi-disciplinary team of professional
planners, engineers, landscape
architects, and community engagement
specialists have a solid understanding of
multimodal transportation and land use
planning principles and are intimately
familiar with the Paoli Pike Corridor.
The McMahon Team members have extensive
experience with integrating transportation and land use
plans and have been involved in the full life cycle of
improvement projects, including planning, feasibility
analysis, funding, design, construction, and
maintenance. This “start-to-finish” understanding
gives our team the unique ability to provide
implementable design solutions, realistic cost estimates,
creative funding strategies, and comprehensive policy
recommendations. Key staff on our team includes four
certified planners, five licensed professional engineers,
and one registered landscape architect. Most of the key
staff members have been directly involved in previous
plans or projects along Paoli Pike and within East
Goshen Township. We will utilize our knowledge of
the corridor and previous plans to develop
recommendations that build upon, rather than
duplicate, previous planning efforts.
Our team members offer strong technical expertise
related specifically to the planning and design of
bicycle and pedestrian facilities, traffic calming
measures, and streetscape enhancements. We are well
versed in AASHTO and PennDOT design standards,
which are particularly important since Paoli Pike and
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several intersecting roadways are state-owned.
Additionally, our team includes landscape architects
with experience incorporating landscape features,
wayfinding, and other amenities into streetscape plans
to convey a sense of place and identity.
Our team members also have expertise in site planning,
land development reviews and approvals, market
analysis, municipal ordinances, and park and
recreational planning. We will apply our knowledge of
the Municipalities Planning Code (MPC) and other
planning tools to develop policy recommendations that
implement the vision for the Paoli Pike corridor.
The following pages summarize the role and
qualifications of our project manager and other key
staff. Additionally, full resumes of key staff in
Appendix A further highlight the breadth and depth of
our team’s professional qualifications and expertise.
Natasha Manbeck, P.E., AICP will serve as the project
manager and will oversee all aspects of the project,
including managing the project scope, schedule, and
budget. Natasha brings thirteen years of experience in
coordinating transportation and land use planning and
is uniquely qualified as a certified planner and licensed
professional engineer. Her background includes
developing local and regional transportation plans,
preparing successful grant applications, managing
multi-modal improvement projects, and facilitating
stakeholder and public meetings. Natasha is very
familiar with the Paoli Pike corridor, having served as
the project manager for the Paoli Pike Trail Feasibility
Study and Master Plan. Natasha’s additional relevant
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project experience includes managing the Route 30
Multimodal Transportation Study, managing the
Village Transportation Plan for Upper Uwchlan, and
serving as a transportation planner for the Paoli
Roadway Improvement Feasibility Study.
From her experience as a project manager at McMahon
and her prior role as the Director of Transportation
Services for the Chester County Planning Commission,
Natasha is very familiar with the TCDI grant program
and requirements. She recently managed the TCDI
and VPP funded Route 30 Multimodal Study, which
was completed and accepted by all six sponsor
municipalities in western Chester County within a 13month timeframe to meet the TCDI timeline
requirements.
Natasha will be supported by the following planning
and engineering experts:
John Yurick, P.E., PTOE, PTP, will serve as the
Traffic Engineering Lead and will assist developing
and analyzing neighborhood trail connections and
traffic calming measures. John has 20 years of
experience in transportation engineering and
planning and has completed numerous multi-modal
studies, transportation feasibility studies, traffic
impact studies, transportation elements of
comprehensive plans, traffic signal operation analyses
and various other traffic studies. John’s relevant
project experience includes serving as project
manager for the Paoli Roadway Improvement
Feasibility Study, West Vincent Multimodal Study,
and Malvern Traffic Control and Traffic Calming
Evaluation.
James (Jamie) Kouch, P.E. will serve as the Design
Lead and oversee the development of conceptual
designs and cost estimates for capital improvements.
Additionally, Jamie will lead the development of
project phasing and opinions of cost for the
implementation plan. Jamie has 14 years of experience
with all aspects of transportation engineering projects,
including state highway design, intersection design,
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sidewalk/pedestrian facility improvements, multi-use
trails, and streetscape design. Jamie’s relevant project
experience includes the Paoli Pike Trail Feasibility
Study and Segment C Design, Kennett Trail Feasibility
Analysis, and Paoli Roadway Improvement Feasibility
Study.
Stephen Giampaolo, P.E., will serve as a Technical
Advisor and QA/QC Officer to ensure design
acceptability with respect to PennDOT and other
applicable guidelines, as well as reviewing planning
level opinions of cost. Steve has 20 years of
experience with state highway design, intersection
design, streetscape design, sidewalk/pedestrian
facility improvements, multi‐use trail design, parking
improvements and traffic calming for state and
municipal roadways. Additionally, he has extensive
experience with public involvement,
conceptual design for transportation feasibility
studies, modern roundabout design, traffic operations
evaluation, and ADA design. He is experienced with
managing projects through PennDOT’s
Transportation Program Development and Project
Delivery Process for federal and state funded projects,
and PennDOT’s Highway Occupancy Permit Process
for local funded transportation projects. Steve is
currently overseeing design work for the Paoli Pike
Trail.
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Professional Qualifications
Christopher Williams, P.E., will serve as Associate-inCharge. Chris manages McMahon’s Exton Office and
has 25 years of transportation engineering and
planning experience ranging from conducting area
wide transportation and corridor studies to preparing
traffic impact studies. His recent and relevant project
experience includes overseeing the Paoli Roadway
Improvements Feasibility Study and Upper Uwchlan’s
Village Transportation Plan. Chris is also chair of the
Board of Directors of the Transportation Management
Association of Chester County (TMACC).
Thomas Comitta, AICP, CNU-A, RLA, will serve as a
senior project advisor and oversee development of the
streetscape plan, land use and economic analysis, and
wayfinding plan. Tom is the founder and president of
TCA and also serves as Principal-In-Charge and
Operations Manager. He has 43 years of experience
and has blended his roles as a Town Planner and
Landscape Architect on numerous projects for
municipal and private clients. Tom is an expert in
communications and has utilized his verbal and
graphical skills for many assignments pertaining to:
town planning; landscape architecture; expert witness
testimony; public participation; preference surveys
related to community development; and land planning
mediation. Tom’s relevant experience includes
overseeing East Goshen’s Comprehensive Plan Update
and the Master Plan Update for the East Goshen
Township Community Park.

Jennifer Leister Reitz, AICP, LEED AP will serve as
the lead land use planner. Jennifer is a municipal
planner with TCA, with 12 years of strategic planning,
ordinance preparation, and public participation
experience. Jennifer’s educational background is in
community planning, land use planning, public
administration, and community health and nutrition.
At TCA, Jen’s role focuses on comprehensive
planning, ordinance preparation, demographic and
fiscal impact analysis, and public outreach strategies.
She has completed nearly ten Comprehensive Plans,
including Comprehensive Plan updates for East
Whiteland, East Bradford, and Westtown Townships
in Chester County.
Erin Gross, Associate ASLA, APA will serve as the
lead landscape designer. Through her education and
diversified experience, Erin has developed a strong
foundation in Sustainable Design, with a technical
knowledge base in ecology, horticulture, grading, and
stormwater management. Erin’s professional practice
ranges from regional master planning, to municipal
comprehensive planning, to park and streetscape
design, to garden design. At TCA, Erin assists with a
wide range of design projects, community planning
projects, and the preparation of ordinance materials.
Erin’s relevant experience includes work on the East
Goshen Comprehensive Plan, including development
of conceptual plans for the Paoli Pike Promenade.
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Project Approach
environment for walking, bicycling, and driving along
the corridor. The Town Center streetscape plan will
also identify ways to support the business community
and create a sense of place and unique identity in the
heart of historic Goshenville.

Key principles of the McMahon Team’s project approach
are outlined below and further described in our detailed
scope of work








Utilize and build upon previous plans and studies,
including the Township’s Comprehensive Plan; Parks,
Recreation and Open Space Plan; Community Park
Master Plan; and the Paoli Pike Trail Feasibility Study
and Master Plan.
Closely coordinate the planning process with the
design of the Paoli Pike Trail, LERTA Study,
improvements at the Community Park, and other
ongoing related projects.
Coordinate transportation, land use, economic
development, and recreation planning along the Paoli
Pike Corridor.
Identify appropriate bicycle and pedestrian facilities to
connect nearby residential areas with the proposed
Paoli Pike Trail and expand access and connections to
parks, recreational facilities, and open space in the
Township and beyond.



Develop conceptual schematic plans and cost
estimates for traffic calming measures at key locations
to slow traffic, improve safety, enhance pedestrian
crossings, and designate gateways.



Develop a conceptual schematic plan, cost estimate,
and design guidelines for streetscape enhancements in
the Town Center area between Boot Road and Route
352 to provide a safe, comfortable, and attractive



Provide development strategy sketch plans for key
sites that are likely to develop or redevelop.



Outline potential revisions to Township ordinances to
achieve the Township’s vision for the Paoli Pike
Corridor.



Create a wayfinding plan that promotes East Goshen
Township’s unique character and provides directions
to community assets.



Provide an implementation plan including key next
steps and funding strategies to serve as a guide for the
Township.



Deliver a draft report for review by Township staff,
Master Plan Committee, Board of Supervisors, and the
public and finalize the report within the TCDI
required deadline.



Facilitate a community driven planning process with
various methods of engagement, including four
Master Plan Committee meetings, three public
meetings/presentations, one technical coordination
meeting, and posting materials online for review and
comment.



Fulfill all TCDI grant requirements.

Neighborhood and Community Connections Plan
Traffic Calming Plan
Town Center Streetscape Plan

Implementation Plan

Land use and Economic Analysis
Wayfinding Plan

Paoli
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Pike
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Scope of Work
The scope of work described below
includes five interrelated components:


Neighborhood and Community
Connections Plan



Traffic Calming Plan



Town Center Streetscape Plan



Land Use and Economic Analysis



Wayfinding Plan

A key outcome of the proposed planning
process is an implementation plan
outlining next steps and priorities. The
McMahon Team will engage stakeholders
and the community throughout the
planning process and utilize public input
to shape the recommendations.

Task 1 – Project Management
Natasha Manbeck, P.E., AICP will serve as the project
manager and primary point of contact between East
Goshen Township and the McMahon Team. Natasha
will be responsible for managing the overall schedule
and budget, as well as ensuring the quality and
timeliness of deliverables.
Deliverables: Project schedule and budget; Monthly
progress reports and invoices

Task 2 – Existing Conditions Analysis
Review Plans and Studies: The McMahon Team will
review relevant plans and documents, including the
Paoli Pike Trail Feasibility Study; East Goshen
Township Comprehensive Plan; East Goshen Parks,
Recreation, and Open Space Plan; and East Goshen
Township Park Master Plan. Members of the
McMahon Team played a key role in developing
several of these plans, so we are very familiar with the
previous planning efforts that will serve as the
foundation for this project.
Base Map: The McMahon Team will develop a base
map illustrating existing conditions along the Paoli
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Pike corridor using readily-available data and an
aerial image background. The base map will
incorporate available GIS data from the Township and
Chester County, such as parcels, contours, streams,
floodplains, and existing sidewalks and trails.
Field Inventory: The McMahon Team will conduct a
field visit to inventory existing land uses,
transportation facilities, potential sites for
development/redevelopment, environmental features,
and other features along the Paoli Pike Corridor.
Since the McMahon Team is already familiar with the
Paoli Pike corridor, our field visit will focus on
locations for potential neighborhood and community
connections to Paoli Pike and the planned trail, as well
as locations for traffic calming treatments.
Photographs will be taken to document existing
conditions, opportunities, and constraints.
Deliverables: Summary and base map depicting existing
conditions inventory

Task 3 – Neighborhood and Community
Connections Plan
The McMahon Team will identify origins/destinations
for walking and biking trips to/from the proposed
Paoli Pike Trail. Focusing on areas within one-mile of
the trail, key origins/destinations may include
residential communities (Grand Oak, Marydell, New
Kent, Bow Tree, Clocktower, Wentworth, Hershey’s
Mill), employment centers (Goshen Corporate Park at
Enterprise Drive and Airport Road), and parks and
recreational resources.
The neighborhood connections identified in the Paoli
Pike Trail Feasibility Study and Master Plan and
shown on the map on the following page will be the
starting point for identifying potential connections.
The McMahon Team will coordinate with staff and the
Master Plan Committee regarding additional
community connections warranting further
evaluation, such as Reservoir Road/Chester Creek
Corridor connecting to the Milltown Dam area and a
crossing/connection at Meadow Drive.
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The McMahon Team will evaluate potential
alignments and types of bicycle and pedestrian
facilities (i.e. sidewalk, pedestrian path, multi-use
trail, on-road bicycle lane, widen shoulder, etc.) to
connect key origins/destinations with the proposed
Paoli Pike Trail. In evaluating connection options, we
will consider a range of criteria, such as consistency
with other plans, connectivity to key destinations,
feasibility, right-of-way impacts, environmental
impacts, safety, operations, capital costs, and
maintenance.
Based on input from the Master Plan Committee and
the community, the McMahon Team will develop
recommended alignments and facility types for each
of the neighborhood and community connections.
Based on the overall plan for neighborhood and
community connections, the McMahon Team will
develop schematic conceptual plans for two priority
locations or crossings. The schematic conceptual plan
exhibits will be based on aerial photography and
depict the horizontal alignment of the proposed
bicycle/pedestrian facilities and related
improvements.

The McMahon Team will also work with the Master
Plan Committee to identify and prioritize next steps
for implementation of the neighborhood and
community connections plan.
Deliverables: Map, table, and text describing recommended
alignments and facility types for neighborhood and
community connections; Conceptual schematic plans for
two priority connections or crossings

Task 4 – Traffic Calming Plan
The McMahon Team will evaluate options and
develop conceptual schematic plans for traffic calming
measures to slow traffic and improve safety focusing
on the eastern and western ends of the Paoli Pike
corridor within the Township. (Traffic calming
strategies for the Town Center area will be evaluated
as part of Task 5 and incorporated into the Streetscape
Plan.)
Paoli Pike between Airport Road and Ellis Lane:
Airport Road marks the gateway to East Goshen
Township. This short segment of Paoli Pike includes
two travel lanes in each direction. There may be
opportunities to reconfigure travel lanes and provide

Neighborhood and Community Connections Identified in the Paoli Pike Trail Feasibility Study
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Scope of Work
traffic calming measures to improve safety, reduce
driver confusion, provide pedestrian crossings, and
enhance access to the Paoli Pike Trail in this area.

The McMahon Team will conduct Manual
Turning Movement (MTM) traffic counts during
the weekday morning peak period (7AM – 9PM)
and afternoon peak period (3PM – 6PM) at Paoli
Pike/Airport Road and Paoli Pike/Ellis Lane.

The McMahon Team will analyze current and
future traffic conditions at both intersections.

Based on the results of the traffic analysis, the
McMahon Team will evaluate lane reconfiguration
options to improve safety and slow traffic.
Paoli Pike between Hibberd Lane and eastern
Township Park Entrance: There is a high level of
pedestrian crossing activity at Hibberd Lane and the
Township Park entrances due to the significant trail
and recreational facilities on both sides of Paoli Pike.
With a crash history in this location, we understand
the importance of slowing traffic and enhancing safety
for the pedestrian crossings. The McMahon Team will
evaluate options to provide traffic calming measures,
as well as other signage or striping treatments.
(Depending on project schedules, this evaluation can
be done in coordination with the traffic signal warrant
analysis included in McMahon’s proposal for design
of the Paoli Pike Trail – Segments F and G.)
Line Road: Line Road is another gateway to East
Goshen Township. The McMahon Team will evaluate
options to provide traffic calming measures and a
gateway treatment. We will focus on opportunities to
utilize or reconfigure the existing gore area for the left
-turn lane just west of the intersection.
For the three key locations listed above, the McMahon
Team will develop conceptual schematic plans
depicting recommended traffic calming measures and
bicycle and pedestrian facilities. The conceptual
schematic plans will be based on topographic survey
(if readily available) or aerial photography and
information gathered during the Existing Conditions
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Analysis (Task 2). The McMahon Team will also
develop order of magnitude cost estimates by phase
(i.e. design, right-of-way, utilities, and construction).
The estimates will be appropriate for Township
budgeting purposes and to pursue future grants.
Deliverables: Conceptual schematic plans and cost
estimates for recommended traffic calming measures at the
three key locations listed above.

Task 5 – Town Center Streetscape Plan
Building upon the Paoli Pike Promenade Plan
included in the Comprehensive Plan and topographic
survey data gathered for the Paoli Pike Trail, the
McMahon Team will develop a conceptual schematic
streetscape plan and design guidelines for Paoli Pike
focused on the Town Center area between Boot Road
and Route 352. The streetscape plan will be
developed to reflect the preferred alignment for the
Paoli Pike Trail, as identified in the Paoli Pike Trail
Feasibility Study. Streetscape design elements that
will be considered for incorporation into the plan
include:

Lighting

Landscaping (Shade trees)

Traffic calming and gateway treatments

Signage and Banners

Amenities (Benches)

Retaining walls/fencing
As part of the streetscape plan development process,
the McMahon Team will focus on evaluating the
following options:

Providing a sidewalk connection on the north side
of Paoli Pike

Providing public gathering spaces/plaza,
including options for utilizing the Townshipowned “triangle” property on the southwest
corner of Paoli Pike and Boot Road

Providing additional traffic calming measures,
beyond those identified in the Paoli Pike Trail
Feasibility Study
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The McMahon Team will develop a conceptual
schematic plan of the streetscape enhancements. The
conceptual schematic plan will be based on readily
available topographic survey, aerial photography and
information gathered during the Existing Conditions
Analysis (Task 2). The McMahon Team will also
develop order of magnitude cost estimates by phase
(i.e. design, right-of-way, utilities, and construction).
The estimates will be appropriate for Township
budgeting purposes and to pursue future grants.
Deliverables: Conceptual schematic plan for streetscape
and traffic calming improvements along Paoli Pike between
Boot Road and Route 352, along with an implementation
plan and cost estimates for the capital improvements

Task 6 – Land Use and Economic Analysis
The McMahon Team will identify key sites for new
development and redevelopment along the Paoli Pike
corridor, as well as currently underutilized sites.
We will draw on some of the findings from the
Township’s Comprehensive Plan regarding economic
development and market demands in the Township.
In particular, the McMahon Team will evaluate
potential opportunities to support small scale infill
and specialty retail.
Based on the land uses identified in the Township’s
Comprehensive Plan and Zoning Ordinance and
input from the Master Plan Committee, the McMahon
Team will create development strategy sketch plans
for the key development/redevelopment opportunity
sites.
The McMahon Team will identify potential revisions
to the Township’s Subdivision and Land
Development Ordinance (SALDO) with
considerations to achieve the desired vision for key
development/redevelopment opportunity sites, such
as promoting pedestrian-oriented and mixed-use
development. The McMahon Team will review and
provide guidance related to design parameters, such
as set-backs, lot coverage, building location, parking
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location and requirements, sidewalk/trail
requirements, and landscaping, such as piers-fencehedge.
Deliverables: Map of key sites for development and
redevelopment; Development strategy sketch plans for key
sites; Outline for potential SALDO amendments.

Task 7 – Wayfinding Plan
The McMahon Team will identify locations for
gateway signage, locations for a vertical polemounted banner system, and locations for directional
signage.
Deliverables: Conceptual Wayfinding Plan and Conceptual
Message Boards

Task 8 – Implementation Plan
The McMahon Team will compile the next steps
identified as part of Tasks 2 – 7 to implement
recommendations through capital projects, future
maintenance, or policy/ordinance updates. Through
coordination with the Master Plan Committee, the
McMahon Team will assist with prioritizing actions
and identifying responsible parties, potential
timeframes for implementation, and potential funding
sources.
Deliverables: Implementation plan in tabular or graphical
format

Task 9 – Draft and Final Report
The McMahon Team will prepare a Draft and Final
Report with text, maps, tables, renderings, and other
graphics to summarize Tasks 2 – 8. Below is an
outline of the review schedule for the Draft and Final
Reports.
Draft Report for Master Plan Committee: The
McMahon Team will provide a PDF version of the
Draft Report to the Township and Master Plan
Committee for a two week review period. The
schedule includes two weeks for the McMahon Team
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Scope of Work
and Community Connections and Traffic Calming
Plans (Tasks 3 and 4); Discuss Town Center
Streetscape Plan and Land Use/Economic Analysis
(Tasks 5 and 6)

to incorporate comments from the Township and
Committee and prepare a revised draft for public
comment.
Draft Report for Public Review: The McMahon Team
will provide a PDF version of the Draft Report for
posting on the Township’s website for public
comment. A public meeting will be held for a 30-day
public comment period.
Final Report: The McMahon Team will provide the
Township with ten hard copies and a PDF version of
the Final Report. The Final Report will be appropriate
for submitting to DVRPC as a deliverable for the TCDI
grant funding.
Deliverables: PDF of Draft Report for Master Plan
Committee Review; PDF of revised Draft Report for Public
Review; Ten hard copies and a PDF of the Final Report

Task 10 – Stakeholder and Public
Involvement
The McMahon Team will facilitate the stakeholder
and public meetings outlined below. The McMahon
Team will prepare meeting agendas and presentation
materials and we will rely on Township staff to assist
with publicizing the meetings and taking meeting
minutes. The stakeholder and public involvement
activities will be summarized in the Draft and Final
Report.
Master Plan Committee: The McMahon Team will
facilitate four Master Plan Committee Meetings. The
draft topics for discussion are outlined below. The
committee meetings will be interactive, using a
workshop format to review and refine draft plans.


Meeting #1: Project kick-off and overview;
Review Existing Conditions Analysis (Task 2);
Discuss Neighborhood and Community
Connections and Traffic Calming Plans (Tasks 3
and 4)



Meeting #2: Refine and finalize Neighborhood
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Meeting #3: Refine and finalize Town Center
Streetscape Plan and Land Use/Economic Analysis
(Tasks 5 and 6); Discuss Wayfinding Plan (Task 7)



Meeting #4: Discuss Implementation Plan (Task
8) and Draft Report

Public Meetings/Board of Supervisor Presentations:
The McMahon Team will facilitate two public
meetings held prior to and in conjunction with a
regularly scheduled Board of Supervisors meeting.
The open-house format meetings will give the
community an opportunity to review draft conceptual
plans. The McMahon Team will provide a brief
overview presentation during the Board of
Supervisors Meeting. Additionally, the McMahon
Team will be available to provide a presentation of the
Draft Report to the Board of Supervisors.
PennDOT/CCPC Technical Coordination: The
McMahon Team will facilitate one technical
coordination meeting with representatives from
PennDOT District 6-0 to review the conceptual plans
for traffic calming and streetscape improvements.
Online: The McMahon Team will provide draft
materials for posting on the Township’s website. The
McMahon Team will rely on Township staff to assist
with compiling comments from the public submitted
via email, phone calls, or letters.
Deliverables: Meeting invitations/flyers; Agendas; Maps,
boards, and other presentations for meetings
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Schedule
Specialized Experience and Technical
The McMahon Team will work with East
Goshen Township to deliver a final report
no later than January 1, 2018. The twelve
month draft schedule below corresponds
to our scope of work and highlights key
project milestones and meetings. The
schedule can be revised based on the
actual notice to proceed and input from
the Township and Master Plan
Committee.

Months
1

2

3

4

5

6

7

8

9

10

11

12

1—Project Management
2— Existing
Conditions

3—Neighborhood & Community
Connections Plan

4—Traffic Calming Plan

5—Town Center Streetscape Plan

6—Land Use & Economic Analysis

8—
Implementation
Plan

7—Wayfinding Plan

9 — Draft & Final Report
Draft
Report for
Staff &
Committee
Review

Draft Report
for Public
Comment

10—Stakeholder and Public Involvement
Committee
Meeting
#1

Committee
Meeting
#2
Public
Meeting
#1

PennDOT &
CCPC
Coordination

Committee
Meeting
#3

Committee
Meeting
#4

Public
Meeting
#2

Information and documents available for review and comment online
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Board of
Supervisors
Presentation

Final
Report

Appendix A: Resumes of Key Staff
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Natasha G. Manbeck, P.E., AICP
Project Manager
Natasha Manbeck has 13 years of experience in
planning and engineering with a focus on
coordinating land use and transportation systems.
Ms. Manbeck’s broad background includes
developing local and regional transportation plans,
preparing successful grant applications, managing
multi-modal improvement projects, and facilitating
public meetings. In her prior role as Director of
Transportation Services for the Chester County
Planning Commission, she was responsible for
programming federal and state transportation

Representative Projects
Paoli Pike Trail Feasibility Study and Master Plan,
East Goshen Township, Chester County, PA
Project Manager: Led development of a multi-use trail
feasibility study and master plan along a 2.7 mile section of
Paoli Pike in East Goshen Township. Responsible for
evaluation of potential trail alignments, development of a
conceptual trail plan, and development of a detailed
implementation plan and funding strategy. Facilitated trail
committee meetings, public meetings, a property and
business owners meeting, and a technical coordination
meeting with PennDOT and the Chester County Planning
Commission. Assisted with three successful grant
applications resulting in the award of over $2.8 million in
federal and county funds for construction of priority
segments of the trail identified in the plan.

funds, managing multiple planning grant projects,
providing technical assistance to municipalities,
and coordinating with the public and numerous
transportation agencies.

Professional Qualifications
Education:
Master of City Planning, University of
California, Berkeley, 2004
Master of Science, Civil Engineering, University
of California, Berkeley, 2004
Bachelor of Science, Civil Engineering, Georgia
Institute of Technology, 2002
Registrations:
Professional Engineer in PA
American Institute of Certified Planners
Affiliations:
American Planning Association, Member
Institute of Transportation Engineers, Member
Susquehanna Regional Transportation
Partnership, Board Alternate

Village Transportation Plan,
Upper Uwchlan Township, PA
Project Manager: Developed a conceptual engineering
plan for multi-modal transportation improvements in the
Village of Eagle. Identified sidewalk and multi-use trail
facilities, streetscape enhancements, and traffic calming and
access management strategies to provide regional trail
connections, improve safety, and support access to local
businesses. Facilitated meetings with the Township’s Village
Concept Committee, PennDOT, PA Turnpike, Chester
County Planning Commission, and property and business
owners. Assisted with a successful grant application
resulting in the award of over $560,000 in federal funds for
construction of priority trail connections identified in the
plan.
Route 30 Multimodal Transportation Study,
City of Coatesville and Caln, Sadsbury, Valley, West
Caln, and West Sadsbury Townships, PA
Project Manager: Led development of a coordinated
transportation and land use study for six municipalities in
western Chester County. The study focused on the Business
Route 30 Corridor, six interchanges along the US 30 Bypass
between PA Route 322 and PA Route 10, and regional trail
connections. Responsible for facilitating stakeholder and
public involvement, include study advisory committee
meetings, stakeholder interviews, and public workshops.
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Natasha G. Manbeck, P.E., AICP
Project Manager
Paoli Road Improvements Feasibility Study,
Tredyffrin Township, PA
Transportation Planner: Evaluated existing
conditions and developed conceptual engineering
plans to improve safety, enhance bicycle and
pedestrian connections, reduce congestion, develop
attractive streetscapes, and expand access to the
current and future Paoli Train Station. Authored a
memorandum on best practices for multi-modal
transportation improvements, covering topics such as
smart growth, complete streets, and traffic calming.
Served as a facilitator at community workshops and
the road safety audit.
Patriots Path Concept Plan and Funding Strategy,
East Whiteland Township, PA
Transportation Planner: Identified design options
and a conceptual plan for a barrier-separated
pedestrian facility along Lancaster Avenue (US 30),
including a segment under an existing Norfolk
Southern railroad overpass. Responsible for
coordinating review and revisions to the concept plan
with PennDOT District 6-0, Chester County Planning
Commission, and SEPTA. Identified grant funding
opportunities for design and construction.
Village of Chadds Ford Master Plan, Chadds Ford
Township and the Brandywine Conservancy (Subconsultant to Simone Collins), Chester County, PA
Transportation Planner: Developed roadway crosssections and other transportation recommendations in
coordination with land use and economic development
strategies to improve bicycle and pedestrian
accommodations and calm traffic along US Route 1
within the Village of Chadds Ford. Key
recommendations included introducing gateways,
landscaped medians, and multi-use trail connections
within available right-of-way by reducing shoulder
and travel lane widths.
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Municipal Comprehensive Plans—Transportation
Elements: East Bradford Township, East Whiteland
Township, Upper Uwchlan Township, PA
Transportation Planner: Drafted the transportation
element of Comprehensive Plan updates, including
researching transportation system inventory data,
synthesizing key issues, and drafting multi-modal
transportation recommendations for review and input
by the planning committee and public.
Brandywine Valley Scenic Byway Corridor
Management Plan,
Brandywine Valley Scenic Byway Commission (Sub
-consultant to Brandywine Conservancy), PA
Transportation Planner: Drafted the transportation
and traffic safety sections of the Corridor Management
Plan in coordination with the roadside character,
recreation, and other plan elements. Developed a range
of strategies to provide safe and multi-modal access to
Byway destinations, including recommendations
related to municipal policies, capital projects, and
coordination with other transportation agencies.
West Vincent Multi-Modal Study,
West Vincent Township, PA
Transportation Planner: Assisted with identifying
bicycle and pedestrian routes and appropriate
improvements to support non-motorized
transportation options in this suburban and rural
community. Served as a facilitator at community
workshops and the walking audit.

John J. Yurick, P.E., PTOE, PTP
Traffic Engineering Lead
John Yurick has been involved in Traffic
Engineering and Planning since 1996 having
completed projects in both Pennsylvania and
Delaware. He has completed detailed traffic
analyses for preparation of land
development traffic impact studies, parking
studies, multimodal projects, traffic signal
operation analysis, land development traffic
reviews, highway occupancy permit access
design reviews, and various other traffic
studies. Mr. Yurick has also assisted a
number of local area municipalities
providing traffic engineering services,
including roadway sufficiency analyses,
traffic impact fee studies, safety and traffic
operations evaluations, and comprehensive
transportation planning.

Professional Qualifications
Education:
Bachelor of Science, Civil Engineering,
Florida Institute of Technology, 1996
Registrations:
Professional Engineer, PA, DE
Professional Traffic Operations Engineer
Professional Transportation Planner
Affiliations:
Institute of Transportation Engineers,
Member
American Planning Association, Member

Representative Projects
Paoli Road Improvement Feasibility Study and Public
Participation Project, Tredyffrin Township, Chester County, PA
Project Manager: The ongoing study is evaluating the existing
and future multi-modal needs of the Paoli area in order to improve
current conditions and accommodate the relocation of the Paoli
Train Station and proposed new development through a
comprehensive engineering/planning study and public
participation program. Existing and future vehicular and
pedestrian facilities and operations are being evaluated, a roadway/
pedestrian safety audit was performed, multi-modal improvements
are being developed, including conceptual improvement plans and
preferred roadway cross-sections, as well as the evaluation of
alternatives. A substantial public participation process, which
included stakeholder meetings, community open house workshops,
and an interactive project website, will drive the multi-modal
solutions for this project. Other key aspects of the project included
access management, traffic calming, green infrastructure.
Overbrook Farms Neighborhood Transportation Study,
The Overbrook Farms Club, City of Philadelphia, PA
Project Manager: Completed a neighborhood transportation
study that addressed traffic congestion issues, cut-through traffic
problems, speeding, and parking concerns. Due to a limited project
budget, the project team utilized a unique study approach that
relied on community input, including a community charrette, a
walking tour, a public presentation, and regular collaboration with
the community’s study advisory committee and the City Street’s
Department in order to identify specific problems and preliminary
solutions before conducting data collection and traffic analyses
thereby reducing the project scope and cost. Both short-term and
long-term transportation recommendations were provided, as well
as an implementation plan to assist the community in prioritizing
improvements and identifying potential funding sources.

Presentations:
“Doing More with Less: The Overbrook
Farms Neighborhood Transportation Study, “
ITE District 2 Annual Meeting (2011) and
PSATS (2012)
“Crowdsourcing Meets Station Area
Planning,” MASITE Annual Meeting (2015)
“How To Create A Walkable & Bike-Friendly
Community,” PSATS (2016)
“Accommodating Pedestrians & Bicyclists In
Our Suburbs,” ITE District 2 Annual Meeting
(2015)

Tri‐County Transportation Study: A Vision for PA Route 100,
Chester, Montgomery, and Berks Counties, PA
Project Manager: A comprehensive transportation, land use, and
access management evaluation of an 11‐mile stretch of the PA
Route 100 corridor spanning three counties, six municipalities, and
two PennDOT districts was completed. Responsibilities included
providing overall quality control/assurance for the study, as well as
facilitating and presenting study findings and recommendations at
the agency and study advisory committee meetings and public
outreach forums. This study was selected by MASITE for the 2009
Planning Project of the Year.
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James J. Kouch, P.E.
Design Lead
Jamie Kouch has 14 years civil/
transportation engineering experience,
including state highway, municipal
roadway and transportation enhancement
projects. The transportation enhancement
projects include sidewalk/pedestrian facility
improvements, trail design, streetscape
design, roundabout design, parking
improvements, bicycle facilities and traffic
calming. Mr. Kouch’s technical expertise
includes all aspects of highway/roadway/
intersection design, pavement evaluation
and design, hydrologic/hydraulic design of
culverts and storm sewers, environmental
permitting, utility coordination, traffic
control/detour plans, preparation of
construction plans, specifications and
estimates, and construction management.
He has experience working with project
steering committees, advisory groups, state
DOT’s, state and county environmental
agencies and numerous municipal, county
and private clients to streamline project
completion. Mr. Kouch has also been
involved with public outreach and
presentations explaining transportation
designs, impact, cost and construction
issues to the local community.

Professional Qualifications
Education:
Master of Science, Civil Engineering,
Drexel University, 2014
Bachelor of Science, Civil Engineering,
Drexel University, 2003
Registrations:
Professional Engineer in PA
Affiliations:
American Society of Highway Engineers
American Society of Civil Engineers
Drexel College of Engineering Alumni
Association (COEAA)

Representative Projects
Paoli Pike Trail Feasibility Study and Master Plan,
East Goshen Township, PA
Trail Design Lead: Led conceptual design of a multi-use trail
along Paoli Pike in East Goshen Township. Evaluated existing
conditions and applied best practices and PennDOT/AASHTO
design standards to develop the horizontal and vertical trail
geometry, trail crossings and intersection improvements, trail
bridges, and other design elements. Coordinated with the
Township’s Trail Committee, PennDOT, Chester County, and
property and business owners to solicit feedback on the draft
conceptual design.
Swarthmore Roundabout Intersection Improvement Project,
Swarthmore Borough, Delaware County, PA
Project Manager: Responsible for the final design of this $2.4
million dollar intersection improvement project that was
constructed in 2015 and associated with Swarthmore College’s
mixed-use development consisting of a small hotel, restaurant, and
college bookstore. Fieldhouse Lane was relocated to intersect SR
0320, opposite Rutgers Avenue. At the resulting intersection of SR
3020, Rutgers Avenue, Station Square East, and relocated Fieldhouse
Lane, a single-lane roundabout was constructed. The proposed
improvements improved the overall safety and operation of the
intersection and increase multimodal accessibility to the college, the
SEPTA Media/Elwyn Regional Rail Station and Swarthmore
Borough’s commercial business district. Responsible for project
management, preliminary and final design, budget, property owner
and Right-of-Way coordination, construction consultation and
overseeing all technical aspects involving geometric design,
drainage design and utility coordination.
Kennett Township Trail Feasibility Analysis,
Kennett Township, Chester County, PA
Project Manager: Evaluated feasibility and developed a
conceptual design for several trail segments and connections along
the Red Clay Greenway, which is multi-use trail system for
pedestrians and bicyclists in the Red Clay Valley within Kennett
Township. Responsible for project management, engineering
conceptual design, feasibility analysis, cost estimates and grant
funding application assistance. Coordinated all efforts with Kennett
Township and The Land Conservancy for Southern Chester County,
which owns a considerable amount of the property along the
proposed trails.

Bicycle Coalition of Greater Philadelphia
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James J. Kouch, P.E.
Design Lead
Schenley Drive Green Street,
City of Pittsburgh, Allegheny County, PA
Project Manager: McMahon is currently designing
an off‐road pedestrian trail, on-road bicycle facilities,
mid‐block crossings, on‐street parking, and traffic
calming strategies along Schenley Drive in Pittsburgh,
PA. The proposed improvements will provide better
pedestrian connectivity to Carnegie Mellon University
and throughout Schenley Park, which is a daily
destination for university students, commuters and
outdoor enthusiasts, located in the Oakland
neighborhood of the city. Responsible for topographic
survey, traffic and pedestrian analyses, preparation of
public presentations, engineering concept design,
feasibility analysis, preliminary design and plan
preparation.
SR 0041 Gap-Newport Road and SR 3026 Old
Baltimore Pike Roadway Improvement Project,
London Grove Township, Chester County, PA
Project Engineer: This roadway improvement project
was associated with the proposed London Grove
Village Development. The design for this project
included the relocation of a local road intersection, two
medium/high volume driveways, roadway widening
for auxiliary lanes, three new traffic signals, utility
installation and storm drainage improvements. The
redesign of the intersection of SR 0041 and SR 3026 was
also incorporated in the project. Additionally, the
design-build process was implemented to construct a
single lane four-leg roundabout along the local road.
Responsible for overall project management and
PennDOT Highway Occupancy Permits, geometric
design and drainage design. Coordinated all design
efforts with PennDOT and Township Engineer.
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SR 3070 Lincoln Highway, Section LHE,
Caln Township, Chester County, PA
Project Engineer: This estimated $1.0 million dollar
transportation enhancement project included the design
of roadway improvements including curb, sidewalk,
lighting and landscape amenities along a 4,500 linear
foot section of the corridor to create a more pedestrian
friendly environment. Responsible for overall project
management, preliminary engineering and final PS&E
approval. Coordinated all design efforts with
PennDOT, DVRPC, Township Engineer and Sidewalk
Committee.
Sycamore Street Streetscape Improvement
Project, Newtown Township, Bucks County, PA
Engineer: This $4.6 million dollar transportation
enhancement project included roadway and
intersection improvements to create a more pedestrian
friendly environment, on-street parking and better
overall traffic flow throughout the corridor. Assisted in
plan preparation for PennDOT’s Design Field View and
PS&E submissions, as well as streetscape plans, light
plans, and pavement marking and signing plans.
Responsible for bid document coordination during
letting process through PennDOT’s ECMS system.

Stephen C. Giampaolo, P.E.
Technical Advisor and QA/QC
Officer
Stephen Giampaolo has over 22 years
civil/ highway engineering experience.
His work experience includes the
management and design of state
highway and municipal roadway
projects. His technical expertise
includes geometric design, pavement
evaluation and design, hydrologic
analysis of culverts, storm sewer and
sanitary sewer design, utility
coordination, traffic control/detour
plans and preparation of construction
plans, specifications and bid
documents. Mr. Giampaolo has
worked closely with several municipal,
county and private clients, State
DOT’s, and State and County
Environmental Agencies to facilitate
project completion.

Professional Qualifications
Education:
Master of Science, Civil Engineering,
Drexel University, 1999
Bachelor of Science, Civil Engineering,
Drexel University, 1994
Registrations:
Professional Engineer in PA, NJ, DE
Affiliations:
American Society of Highway
Engineers

Representative Projects
East Central Avenue (T-411, Section ECA) Multi-Modal,
Tredyffrin Township, Chester County, PA
Project Manager: Responsible for the preliminary engineering and final
design of the $1.0 million dollar Transportation Alternative Project included
the design of a 2,100 LF of sidewalk including ADA compliant ramps, midblock pedestrian crossings, bike lanes and storm water infiltration features.
Responsible for project management, budget and overseeing all technical
aspects involving geometric and drainage design, right-of-way and utility
coordination during preliminary engineering and final design. Responsible for
public presentations, managing subconsultants responsible for environmental
studies (CEE Document), preparation of safety review, right of way and utility
clearances, traffic control plans, pavement marking plans, NPDES permit,
erosion and sediment control plans and submission of PS&E package through
PennDOT’s Engineering and Construction Management System (ECMS).
SR 0100, Sec. VET Village of Eagle Pedestrian Path,
Upper Uwchlan Township, Chester County, PA
Project Manager: Responsible for the preliminary engineering and final
design of the $560,000 dollar Transportation Alternative Project included the
design of a 2,000 LF 6 food wide pedestrian trail including ADA compliant
ramps, traffic signal modifications and storm water infiltration features.
Responsible for project management, budget and overseeing all technical
aspects involving geometric and drainage design, right-of-way and utility
coordination during preliminary engineering and final design. Responsible for
public presentations, managing subconsultants responsible for environmental
studies (CEE Document), preparation of safety review, right of way and utility
clearances, traffic control plans, pavement marking plans, NPDES permit,
erosion and sediment control plans and submission of the PS&E package
through PennDOT’s Engineering and Construction Management System
(ECMS).
Schenley Drive Green Street Improvement Project, City of Pittsburgh, PA
Project Manager: This proj ect included evaluating the alternatives for
transforming a 4,000 foot stretch of Schenley Drive into a more bicycle/
pedestrian friendly road including traffic calming and green storm water
features. The alternatives evaluation process involved an extensive
community outreach program. Preliminary engineering plans were prepared
for the proposed improvements. Responsible for project management, public
presentations, alternative concept design, preliminary engineering design and
plan preparation involving off-road pedestrian trail, bike lanes, on-street
parking, traffic calming at intersections including pedestrian crosswalks, midblock crossings and roadside safety features.
Greenway Intermodal Transportation Improvements, The Zoological
Society of Philadelphia, Philadelphia, PA
Technical Advisor: This estimated $1.2 million dollar construction proj ect
consisted of the design of approximately 4,000 linear feet of a 10 foot wide
multi‐use trail from Mantua Avenue to Fairmount Park. The construction of
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Stephen C. Giampaolo, P.E.
Technical Advisor and QA/QC Officer
this trail is the missing link of the current West Bank
Greenway Facility which originates from Powelton
Avenue. Provided senior technical support for the
preparation of the erosion and sediment control plans in
accordance with the Philadelphia Water Department's
Storm water Management guidelines for Storm water
Management, the Safety Review submission and the
construction plans, specifications, and estimate (PS&E)
package.
SR 0162, Section WBT – Marshallton Streetscape and
Traffic Calming Project,
West Bradford Township, Chester County, PA
Project Manager: Responsible for the preliminary
engineering and final design of the $2 million dollar
SMART Transportation project funded through the
Pennsylvania Community Transportation Initiative (PCTI).
Worked with a project team, that included sub-consultants,
PennDOT and a Citizens Group in the development of
sidewalk, “shared the road” cross section and traffic
calming alternatives for the Historic District. Responsible
for project management, budget and overseeing all
technical aspects involving geometric and drainage design,
right-of-way and utility coordination during preliminary
engineering and final design. Prepared the safety review,
environmental (CEE), right of way and utility clearances,
post construction storm water management design, NPDES
and General DEP permitting, erosion and sediment control
plans and submission of the PS&E package through
PennDOT’s Engineering and Construction Management
System (ECMS).
SR 2034, Section ABT – Edgehill Road Sidewalk Project,
Abington Township, Montgomery County, PA
Project Manager: Responsible for the preliminary
engineering and final design of the $700,000 dollar
Transportation Enhancement project that included
providing safe sidewalks from an adjacent neighborhood to
an elementary school along an urban collector state route.
Responsible for project management, budget and
overseeing all technical aspects involving geometric and
drainage design, right-of-way and utility coordination
during preliminary engineering and final design. Prepared
the safety review, environmental (CEE) document, right of
way and utility clearances, erosion and sediment control
plans and submission of the PS&E package through
Transporta tion Solutions Building Better Communities
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PennDOT’s Engineering and Construction Management
System (ECMS).
SR 1055 Graphite Mine Road, Section CB1,
Upper Uwchlan Township, Chester County, PA
Project Manager: This estimated $3.5 million dollar
(state/local funded) highway project included the design
of 1,500 linear feet of a new three-lane highway to
complete the southern link section of the overall bypass
road to alleviate traffic on Route 100. The construction
included four signalized intersection, signal interconnect,
improvements to state highways (SR 0100) and wetland
mitigation. Responsibilities included project
management, budget and overseeing all technical aspects
involving highway geometric and drainage design, rightof-way and utility coordination during preliminary
engineering and final design. Prepared Categorical
Exclusion Evaluation document, safety review, design
field view, and PS&E submissions, traffic control plans,
pavement marking plans, right-of-way plans, erosion and
sediment control plans, NPDES and DEP Joint Permit
applications.
Sumneytown Pike, Phase II Reconstruction Project,
Upper Gwynedd Township, Montgomery County, PA
Project Manager: Responsible for the final design of this
$7.0 million dollar municipal arterial roadway
reconstruction project which included the design of 5,400
linear feet of highway widening and reconstruction for a
four to five lane “shared the road” cross section, four
signalized intersections, new pedestrian bridge, ADA
compliant sidewalk system and curb ramps, installation of
new highway drainage, new water main installation and
extensive utility relocations (gas main, electrical multi
conduit duct bank, sanitary sewer and utility poles).
Responsible for project management, budget,
environmental agency coordination and overseeing all
technical aspects involving roadway geometric and
drainage design, hydrologic/hydraulic design of culverts,
right-of-way and utility coordination/relocation design and
construction observation. Responsible for preparation of
construction plans, specifications and bid documents, right
of way acquisition plats and legals, erosion and sediment
control and post construction storm water management
plans, preparation of NPDES, Joint Permit and DEP
General Permit applications and approval.

Christopher J. Williams, P.E.
Principal-In-Charge
Chris Williams is a Vice President of the
firm and General Manager of our Exton,
Chester County, PA office. Mr. Williams has
been involved in comprehensive
transportation engineering and planning
since 1991 with an emphasis on smart
transportation concepts as related to
sustainable/ multi-modal transportation
projects. During this time he has conducted
numerous traffic engineering assignments
and traffic planning studies, ranging from
land development traffic impact studies,
parking studies, municipal and regional
traffic planning studies, Act 209 traffic
impact fee studies, preparation of roadway
concept improvement plans, traffic signal
operations analysis, land development
traffic reviews, PennDOT highway
occupancy permit access design reviews,
and various other traffic studies. Mr.
Williams also assists a number of
Pennsylvania municipalities providing
traffic engineering review and support
services, and he has given presentations to
numerous Pennsylvania municipalities and
provided expert witness testimony
regarding traffic engineering.

Professional Qualifications
Education:
Bachelor of Science, University of
Delaware, 1991
Registrations:
Professional Engineer in PA
Affiliations:
Institute of Transportation Engineers
American Planning Association
Urban Land Institute
Transportation Management Association
of Chester County, Chairman, Board of
Directors
Chester County Engineers

Representative Projects
Municipal Traffic Engineer, Various Townships in PA
Project Manager: Serves as the appointed traffic engineer, or provided
traffic engineering/planning services for several Philadelphia-area
municipalities. The services include municipal traffic planning studies,
development of capital transportation improvement programs, preparation of
conceptual improvement plans, safety/accident studies, land development/
access plan reviews, parking studies, funding/grant applications, and expert
witness testimony. Past and current municipalities include Upper Uwchlan
Township, East Whiteland Township, New Garden Township, and West
Bradford Township.

Municipal Comprehensive Plans, Several Municipalities in PA
Project Manager/Associate-in-Charge: Prepared the transportation
section for the comprehensive plans of several local municipalities, as follows:
Upper Uwchlan Township, West Brandywine Township, Honey Brook
Township, Radnor Township, East Whiteland Township, and Londonderry
Township. This work included evaluation of the road functional classifications,
inventory of the existing transportation system and identification of current
design and safety deficiencies, recommendation of needed capacity and safety
transportation improvements, and identification of multi‐modal transportation
facilities and future opportunities.

Union County Comprehensive Plan, Union County, PA
Associate-in-Charge: Directed the development of a County‐wide
comprehensive plan, as well as three concurrent multi‐municipal regional
comprehensive plans within the County. The project included data collection,
review of previously completed studies in the area, inventory of existing
roadway conditions, existing and future traffic volume projections and
capacity/level‐of‐service analysis, crash history analysis, multi‐modal
transportation opportunities and needs, and downtown parking opportunities

Tri‐County Transportation Study: A Vision for PA Route 100,
Delaware Regional Planning Commission, Chester,
Montgomery, and Berks Counties, PA
Associate-in-Charge: A comprehensive transportation, land use, and
access management evaluation of an 11‐mile stretch of the PA Route 100
corridor spanning three counties, six municipalities, and two PennDOT
districts was completed. Responsibilities included providing overall quality
control/assurance for the study, as well as facilitating and presenting study
findings and recommendations at the agency and study advisory committee
meetings and public outreach forums. This study was selected by MASITE for
the 2009 Planning Project of the Year.

Regional Area Transportation Feasibility and Design Study,
West Chester Regional Planning Commission
Associate-in-Charge: Transportation improvement alternatives were
identified to improve circulation for the areas southwest of West Chester to/
from U.S. Route 202, with the objective to balance the traffic, community needs,
land use and environmental impacts. This project also examined the feasibility
of expanding the U.S. Route 202/U.S. Route 322 interchange to allow access to
and from the north and west. This project involved close coordination with
eight participating municipalities, a stakeholders committee, and two public
outreach meetings.
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Thomas Comitta Associates, Inc.
Town Planners & Landscape Architects
18 W e s t C h e s t n u t S t r e e t , W e s t C h e s t e r , PA 19380,

PHONE:

610-696-3896

FAX:

610-430-3804

www . co m i t t a . co m

As President and founder of Thomas Comitta Associates, Inc., (TCA), Thomas J. Comitta serves
as Principal-In-Charge and Operations Manager. He has blended his roles as a Town Planner and
Landscape Architect on numerous projects for municipal and private clients.
Tom is an expert in communications and has utilized his verbal and graphic skills for many assignments
pertaining to: town planning; landscape architecture; expert witness testimony; public participation;
preference surveys related to community development; and land planning mediation. He is a frequent
lecturer at town planning workshops, and conducts training sessions on town planning, form-based
codes, and traditional neighborhood development.
Tom has traveled extensively in the United States and Europe and has studied many traditional towns and
neighborhoods, new towns and new communities. He believes that compact development with attractive
and functional public spaces is a needed alternative to conventional suburban sprawl. He promotes a
humanistic, sustainable and balanced approach to planning and design through careful consideration
of the historic and cultural context of towns, neighborhoods and landscapes.

Thomas J.
Comitta,
AICP, CNU-A, RLA
President;
Town Planner &
Landscape
Architect

Education
Master of Landscape Architecture
Harvard University
Graduate School of Design, 1973

Associations
• Congress for The New Urbanism (CNU)
• American Planning Association (APA)
• American Society of Landscape Architects
(ASLA)

Bachelor of Science
in Landscape Architecture
The Pennsylvania State University, 1971

Awards

University of Lisbon, Portugal
Instituto de Agronomia,
Architectura Paisagista
Study Abroad Program, 1970

Envision Leadership Award
Lancater County, PA
2010 - Lititz Borough
2011 - Penn Township

Professional Experience

Bates Memorial Award for Outstanding Site Design,
Market Square Memorial Park
a riverfront/neighborhood park
Marcus Hook, PA

Thomas Comitta Associates, Inc.
Town Planners & Landscape Architects
1981 - Present
Comitta Frederick Associates
Environmental Planning &
Design Consultants
1975 - 1980
Roy F. Weston, Inc.
Environmental Consultants & Designers
1973 - 1975
Professional Registration
Certified Planner
American Institute of Certified Planners (AICP)
CNU-Accredited (CNU-A)
Congress for The New Urbanism
Registered Landscape Architect
Commonwealth of Pennsylvania
State of Delaware
State of New Jersey

Significant Projects
Lantern Hill, Doylestown, Pennsylvania
A Traditional Neighborhood
Miller Park, West Whiteland Township
Exton, Pennsylvania
Market Square Memorial Park
Borough of Marcus Hook, PA
Historic Renewal Plan for the
Manayunk Canal, Philadelphia, PA
A Plan for Open Space
Barnstable, Massachusetts
For Numerous Municipalities:
• Comprehensive Plans
• Zoning Ordinances
• Land Development Ordinances
• Recreation & Open Space Plans
• Revitalization Plans
• Plan Reviews and Evaluations
• Expert Witness Testimony

T HOMAS COMITTA ASSOCIATES, I NC.
Town Planners & Landscape Architects

“By The Numbers”: Overall Summary of Qualifications & Experience
Thomas Comitta Associates, Inc. (TCA)
and Thomas J. Comitta, AICP, CNU-A, RLA
October 2016

The following is a super summary of Tom Comitta/TCA, “By the Numbers”:
1.

Tom’s experience with Municipal Planning & Zoning in Pennsylvania: 43 years
(including Town Planning & Landscape Architecture)

2.

Number of Municipalities TCA has assisted since 1981: 125 Townships, Boroughs and
Cities

3.

Number of Zoning Ordinances prepared by TCA since 1981: Over 60

4.

Number of Subdivision & Land Development Ordinances prepared by TCA since 1981:
Over 30

5.

Number of Comprehensive Plans prepared by TCA since 1981: Over 50

6.

Number of Public Hearings at which Tom Comitta has testified as an Expert Witness
since 1973: Over 1,200

7.

Number of Hours of Continuing Education Credits taken by Tom Comitta since 1973
Graduation from Harvard University: Over 1,000 hours (average 35 hours per year)

8.

Number of Traditional Neighborhood Development (TND) Codes prepared by Tom
Comitta since 1995: Over 30

9.

Number of Form-Based Codes prepared by Tom Comitta since 2001: Over 18

10.

Number of Campus Master Plans, Site Plans, Concept Plans, Land Development Plans,
Cluster Development Plans, Revitalization Plans, and Traditional Neighborhood
Development (TND) Plans prepared by Tom Comitta since 1973: Over 1,000

11.

Number of Land Development Plans evaluated by Tom Comitta since 1973 for which an
Evaluation Report for Code Compliance was prepared (i.e. “Review Comments”): Over
5,000

12.

Number of Municipal Park Plans, County Park Plans, Playground Plans, Civic Plaza
Plans, and Landscape Plans prepared by Tom Comitta since 1973: Over 200

Please contact Tom Comitta at 484-678-9245 for more information on TCA!

www.comitta.com

18 West Chestnut Street · West Chester, PA 19380 · PHONE: 610-696-3896 · FAX: 610-430-3804
□

Thomas Comitta Associates, Inc.
Town Planners & Landscape Architects
18 W e s t C h e s t n u t S t r e e t , W e s t C h e s t e r , PA 19380,

PHONE:

610-696-3896

FAX:

610-430-3804

www . co m i t t a . co m

Jennifer Leister Reitz is a municipal planner with Thomas Comitta Associates, Inc. (TCA), with 12 years
of strategic planning, ordinance preparation, and public participation experience. Jennifer’s educational
background is in community planning, land use planning, public administration, and community health and
nutrition.
Prior to joining TCA, Jennifer worked as a public sector planner for New York City, New York and New Castle
County, Delaware. In the latter role she gained significant experience in land development plan compliance
reviews, and represented the County’s interest for state and local initiatives such as the Claymont Village
Redevelopment, the State Demographic committee, the Chesapeake and Delaware Canal Trail project, and
Mobility Friendly Design Initiative.
At TCA, Jen’s role focuses on comprehensive planning, ordinance preparation, demographic and fiscal impact
analysis, and public outreach strategies. She has completed nearly ten Comprehensive Plans, and has also
served as interim Planning Director for Salem County, New Jersey.

Jennifer
Leister Reitz,
AICP, LEED AP
Senior Planner

Education

Significant Projects

Master of Arts in Urban Affairs and Public Policy
University of Delaware, 2005

Comprehensive Plan Update
Ephrata Borough, Pennsylvania

University of Delaware
Rotterdam, the Netherlands
Study Abroad Fellowship, 2001

Catasauqua Downtown Revitalization Plan
Catasauqua Borough, Pennsylvania

Bachelor of Science in Nutrition
Pennsylvania State University, 1996

Professional Experience
Thomas Comitta Associates, Inc.
Town Planners & Landscape Architects
West Chester, Pennsylvania
May 2006 - Present
New Castle County Department of Land Use
New Castle, Delaware
2003 - 2006
New York City Department of City Planning
Staten Island, New York
2002 - 2003
Center for Historic Architecture & Design
University of Delaware
2000 - 2002
Food Bank of Delaware
Newark, Delaware
1997 - 2000

Middle Smithfield Comprehensive Plan
Middle Smithfield Township, Pennsylvania
Mobility Friendly Design Commitee
New Castle County, Delaware
Interim Planning Director
Salem County, New Jersey
New Castle County Unified Development Code
Amendments, New Castle, Delaware
New Castle County Comprehensive Plan
New Castle, Delaware
South Whitehall Township Comprehensive Plan
South Whitehall, Pennsylvania
Town Center Design Guidelines
Swarthmore, Pennsylvania
SLDO & Zoning Ordinance Amendments:
City of Easton, PA
Franklin Township (Chester), PA
Gettysburg Borough (Adams), PA

Professional Associations

Manheim Township (Lancaster), PA

Certified Planner
American Institute of Certified Planners (AICP)

Penn Township (Lancaster), PA

American Planning Association

Springfield Township (Delco), PA

Awards & Honors

Straban Township (Adams), PA

Certificate of Excellence in Nonprofit
Management & Strategic Planning, 1999

Tyrone Township (Adams), PA

South Whitehall Township, (Lehigh) PA

Thomas Comitta Associates, Inc.
Town Planners & Landscape Architects
18 W e s t C h e s t n u t S t r e e t , W e s t C h e s t e r , PA 19380,

PHONE:

610-696-3896

FAX:

610-430-3804
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Erin Gross is an experienced Land Planner and Landscape Designer with TCA. Through her education
and diversified experience, she has developed a strong foundation in Sustainable Design, with a technical
knowledge base in ecology, horticulture, grading, and stormwater management. Erin’s professional practice
ranges from regional master planning, to municipal comprehensive planning, to park and streetscape
design, to garden design.
Erin exhibits strong communication, organization, and leadership skills. Her work displays a deep
appreciation and sense of responsibility toward the natural and built environment.
At TCA, Erin assists with a wide range of design projects, community planning projects, and the preparation
of ordinance materials. Erin creates one-of-a-kind designs that are functional and beautiful, which improve
the lives of our clients and enrich our communities.

Erin L. Gross,
Associate ASLA,
APA
Land Planner &
Landscape
Designer

Education

Representative Projects

Bachelor of Arts in Landscape Architecture
Pennsylvania State University, 2012

Ordinance Amendments & Preparation
TND Form-Based Code		
Susquehanna Township 		
Dauphin County, PA		

Professional Experience
Thomas Comitta Associates, Inc.
Town Planners & Landscape Architects
West Chester, Pennsylvania
September 2013 - Present
Townscape Design, LLC.
Clarksville, Maryland
2013-2014
Lancaster Planning Commission (intern)
Lancaster, Pennsylvania
2012-2013
River Valley Landscape
Wrightsville, PA
2010

Professional Associations
American Society of Landscape Architects
American Planning Association
Awards and Certifications
Deans List, 2007-2012
Hammer Trustee Scholarship, 2010
RGS Associate Scholarship, 2010
Heinz Pohland Scholarship, 2008/2011
Girl Scout Gold Award, 2007
Scholastic Gold Key Art Award, 2007

TND Form-Based Code		
Kennett Township			
Chester County, PA		
Design Guidelines 			
Woodbine Downingtown		
Chester County, PA		
Susquehanna Township		
Dauphin County, PA
Comprehensive Plans 			
East Goshen Township		
Chester County, PA		
Bethlehem Township		
Northampton County, PA 		
Coatesville			
Chester County, PA
Streetscape Enhancement Plans		
Hamilton Boulevard 		
South Whitehall Township 		
Lehigh County, PA			
Frazer Walk			
East Whiteland Township		
Chester County, PA
Park Master Plans				
East Goshen Park 			
East Goshen Township, PA		
Barkingfield Farm 		
Kennett Township, PA		
East Whiteland Township
Chester County, PA
Plan Reviews & Evaluations			
Concord Township			
Delaware County, PA		
Middletown Township		
Delaware County, PA
				

Appendix B: Sample Contract
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Below is a sample agreement that can serve as the basis for a contract for services to complete the Paoli Pike
Corridor Master Plan. McMahon Associates, Inc. welcomes the opportunity to discuss any concerns or
potential modifications to the format, terms, and conditions of this sample agreement.

Agreement for Professional Services

This Agreement is entered into at East Goshen Township on the ___ day of ____ in the year ____ between
East Goshen Township (herein after referred to as the Client) and McMahon Associates, Inc. (herein after
referred to as the Consultant).
Client:

East Goshen Township
1580 Paoli Pike
West Chester, PA 19380
Contact: Louis F. Smith, Township Manager

Consultant:

McMahon Associates, Inc.,
840 Springdale Drive
Exton, PA 19341
Contact: Natasha Manbeck, P.E., AICP

Project:

Paoli Pike Corridor Master Plan (herein after referred to as the Project)

Description of
Services:

See attached scope of work and schedule.

Fee:

[Insert agreed upon lump sum fee.]

I have reviewed all terms of this contract, and I am authorized to sign in the space below for
execution of this contract.
CLIENT
By:

CONSULTANT
By:
Christopher J. Williams, P.E.

Title:
Date:

Title: Vice President & General Manager - Exton
Date:

General Terms and Conditions of Agreement for Services
1.

General Responsibility: Consultant agrees that it shall act as an independent contractor, and
shall perform the services provided for in this Agreement, in accordance with the generally
accepted standard of care of Consultant’s profession.

2.

Invoices and Payment for Services: The conditions of this Agreement call for the execution of
this contract with the understanding that invoices for services will be submitted by the
Consultant monthly and are payable within 30 days of issuance. All invoices not paid within 30
days are subject to a 1.5% monthly interest charge, and all projects with overdue balances
exceeding 90 days will be subject to a stoppage of all work. Any changes in the specific work
program described above will result in an adjustment of the conditions and fees.

3.

Insurance: The Consultant will maintain at its own expense Workman’s Compensation and
Employer’s Liability Insurance, General Liability Insurance, Automotive Liability Insurance, and
Professional Liability Insurance, and upon request, will furnish the Client a certificate to verify
same.

4.

Indemnification and Hold Harmless: Consultant agrees to indemnify and hold Client, his
employees and agents harmless of, from, and against any claims, costs, expenses (including
attorney’s fees), judgments, penalties, liabilities or losses which may be sustained by or secured
against Client, his employees and agents arising from the negligent acts, errors or omissions of
the Consultant, his employees and agents arising out of, or connected with the performance of
this Agreement.

5.

Termination: This Agreement may be terminated by either the Client or Consultant effectively
immediately upon receipt of written notice for breach of the obligations under this Agreement, or
for any other cause, including but not limited to cancellation of the Project. Payment will be due
for services rendered through the date written notice is received.

6.

Attorney Fees: Should suit be filed to enforce, or for the breach of the terms of this agreement,
the prevailing party shall be entitled to award of reasonable attorney’s fees.

7.

Governing Law: This contract shall be governed by Pennsylvania law.

8.

Severability: If any provision of this agreement is held by a court of competent jurisdiction to be
invalid, void, or unenforceable, the remaining provisions shall remain in full force and effect and
are binding on the client and consultant.

9.

Binding Status: The Client and Consultant bind themselves, their partners, successors, assigns,
heirs, and/or legal representatives to the other party to this Agreement, and to the partners,
successors, assigns and legal representatives of such other party with respect to all covenants of
this Agreement.

10. Nondiscrimination/Sexual Harassment Clause:
outlined in Exhibit A (attached).

The consultant will comply with the terms

